

Statement of Work:

Process Matters

Precision POP Replacement Analysis

December 1, 2025



Document Confidentiality Statement

The information in this document is proprietary and confidential and only to be used by the person(s) and company ("Client") to whom it is addressed below for the purpose of engaging in business with Covalience, LLC ("Covalience"). The information contained herein may not be shared or disclosed to any other person(s) outside of Process Matters's employees and directors (Client). This document is considered Confidential Information under any Mutual Non-Disclosure Agreement (MNDA), Consulting Services Agreement (CSA), or Master Services Agreement (MSA) currently in effect between Covalience and Client.

Any form of reproduction, dissemination, copying, disclosure, modification, distribution and or publication of this material for any purpose other than to engage in business with Covalience and to any person not employed by Client is strictly prohibited. It may not be reproduced in whole, or in part, nor may any of the information contained herein be disclosed without the prior written consent of an authorized signatory of Covalience.

SOW Prepared for:

Kyle Lasseter

Process Matters

6424 E Greenway Pkwy, STE 100, Scottsdale, AZ
85254

602-214-1513

klassester@pro-matters.com

This SOW prepared by:

Greg Salzman

Covalience, LLC

2135 City Gate Lane, Suite 300
Naperville, IL 60563

+1 (630) 780-1090

betterdevteams@covalience.com

gsalzman@covalience.com

PROPRIETARY and CONFIDENTIAL

Copyright © 2025 Covalience, LLC. All rights reserved.

Overview

Based on our current understanding of Process Matters's ("Client") business needs, Covalience is pleased to present Client with the following Statement of Work ("SOW") to support Client's ongoing technology needs.

In this SOW, Covalience is referred to as 'Covalience' and Process Matters is referred to as 'Client'. They may also be referred to individually as a 'Party' and collectively as the 'Parties'.

Objectives

Process Matters has expressed a need to establish a clear understanding of their current use of Precision POP and the associated processes that drive label generation and printing across regions and store locations. The objective of this project is to conduct a comprehensive business analysis and define the functional and technical requirements necessary to guide the development of a custom, scalable SaaS solution that can support multi-region, multi-store operations.

Engagement Model

Due to the nature and required timelines of this project, and at Client's request, this project will be delivered as a **"Fixed Scope" engagement** in which the deliverables and timeline are specifically defined. Using this model, the scope of work defined will be performed for a fixed cost, irrespective of the engineering resources or hours required to complete the project on Covalience's part.

Client will be responsible for providing timely responses and feedback throughout the course of the project. Any material changes to the Scope of Work requiring additional work effort to complete, will

be documented as a Change Request and agreed to in writing between both Parties and may result in additional fees and extending the Project End Date. No Change Request work will be performed without prior authorization from Client.

Scope of Work

The work items and associated requirements outlined in the section below were developed in conjunction with Client and will represent the scope of work to be performed in the Development Phase under this SOW. All requirements, assumptions and deliverables as described by the section below will be implemented by this SOW during the Development Phase, except as noted or clarified below.

Context

Process Matters currently relies on the third-party platform Precision POP to manage and generate in-store display labels across multiple regions and store locations. However, the system presents significant challenges, including limited visibility into active campaigns at both the store and regional levels, making it difficult for teams to understand what is running where. In addition, the user interface is not intuitive or user-friendly, leading to inefficiencies, confusion, and an increased likelihood of errors. These issues have prompted Process Matters to explore a more tailored in-house solution that offers better visibility, improved usability, and greater control over their label generation and campaign management processes.

Approach Overview

Covalience will follow a structured analysis approach to understand how Precision POP is currently used and define what the future in-house solution must support. Our process focuses on engaging with stakeholders, mapping workflows, and translating insights into clear and actionable requirements.

- **Stakeholder Discovery & Interviews** - Meet with key stakeholders to capture their goals, challenges, expectations, and visibility needs.
- **Current Workflow Review** - Examine how campaigns and labels are currently created, selected, managed, and printed, including any workarounds or pain points.
- **Workflow Diagrams** - Translate insights from discovery into high-level workflows that represent how the ideal system should function across regions and stores.
- **Define Feature List** - Identify the specific features and capabilities the new system must offer to support campaign management, printing, and visibility.
- **Define System Requirements & Infrastructure Needs** - Identify expectations for performance, security, usability, and the infrastructure needed — including server sizing, capacity, and estimated cost considerations.
- **Define User Personas, Roles & Access Model** - Create clear profiles for different types of users and define the appropriate access levels for each role.
- **Define Reporting & Visibility Needs** - Identify the dashboards, reports, and campaign visibility tools needed to monitor activity at store, regional, and organizational levels.
- **Implementation Plan & Roadmap (with Estimated Timeline & Pricing)** - A structured roadmap detailing recommended phases, projected timelines, and associated cost estimates for implementing the new system.

Deliverables

The outcomes of this engagement will include the following deliverables:

- High-Level Solution Architecture Overview
- Roles & Access Model
- Workflow Diagrams
- User Personas
- Feature List

- System Requirements & Infrastructure Needs
- Reporting & Visibility Requirements
- Implementation Plan & Roadmap (with Estimated Timeline & Pricing)

Assumptions

- **Stakeholder Commitment:** 10–15 hours of stakeholder time for interviews and questions.
- Anything not in the "Deliverables" section will be treated as a change request.
- Client will provide feedback, approvals, and required inputs promptly to avoid delays in the project timeline.
- Any resources required from the client, such as access to databases, third-party APIs, or test environments, will be provided on time.

All work will be performed during standard business hours for Covalience engineers. All work for this engagement will be generally performed during the engineers' standard working hours (typically between 9:30 p.m. and 7:30 a.m. MST / 10:30 p.m. to 8:30 a.m. MDT). If needed from time-to-time to support a software release or to facilitate troubleshooting, engineers can be available outside standard business hours. This will generally be limited to a maximum of 1-2 days per month and needs to be scheduled at least 5 business days in advance.

Timeframe and Milestones

This engagement will run for **1 month**, beginning **12 / 08 / 2025** and ending no later than **01 / 07 / 2026**. Covalience will hold weekly meetings with the Client to provide updates on progress, review the status, and make necessary decisions on the project's direction.

In order to complete the project within the timeframes specified, Client is expected to provide timely responses to questions and requests for feedback throughout the engagement. Delays in

communication will have a negative impact on the timeline. As such, if Covalience does not receive responses to documented questions or requests for feedback within five (5) business days Covalience will notify Client in writing of the delay and adjust the End Date and Project End Date (“Adjusted End Date” and “Adjusted Project End Date”) to accommodate the delays caused.

Covalience will also need system and code access prior to the project starting, so as not to have delays during the development sprints. This includes access for all required team members to code repositories, required files, and any project management software.

Client understands that delays in providing timely responses, testing, and feedback may result in delays to the project schedule and deliverables. Should the delays result in modifications to the timeline or cost of the project exceeding 5% of the originally estimated effort, Covalience may raise a Change Request for the same.

Investment and Payment Terms

We can deliver this project, as outlined in this Statement of Work, for a **fixed investment of \$12,000**. This is a blended rate providing our long-term FTE prices (in lieu of our standard, higher fixed scope pricing).

This fee will be distributed over the course of the engagement and due as follows:

Project Development Phase:

- \$7,000 on signing of Statement of Work
- \$5,000 at completion of project and sign-off ("01 / 07 / 2026")*

*Completion of the project will be considered the earlier of Client signing off on the deliverables OR the End Date or Adjusted End Date. Any work requests made beyond the documented End Date or Adjusted End Date or related to functionality not directly defined in the Scope of Work, will require a new SOW or a Change Request.

In the event of any Change Requests or other pre-approved expenses, these will be invoiced monthly at the end of the month in which the work was performed or the expenses were incurred.

Tools and Communication

Unless Client provides alternative tools and processes, Covalience utilizes the following software development, and project management tools to ensure a seamless engagement process:

- **Covalience Work Management and Global Delivery Platform** - Powered by Azure DevOps® and Microsoft Teams® our global delivery platform ensures distributed, near real-time communication and tracking of all development work items, including priorities, scheduling, and interactions around requirements and development efforts. This integrated approach enables efficient management of work queues and priorities, supports two-way communication on specific tasks, and logs work performed. Additionally, it allows for linking work items directly to the developed code, ensuring maintainability, scalability, and seamless management of our Agile project workflow.
- **GIT Code Repository** – Integrated into our Azure DevOps®, Github® allows us to manage all versions and releases of the code as we develop, ensuring that we can seamlessly manage software releases to development, test, and live production environments, as well as being able to manage multiple, parallel development streams and quickly recover older versions of the code when necessary.
- **Collaborative Wireframing & Design Tools** –We leverage Figma® and Adobe Creative Suite® tools to craft intuitive, user-centric interfaces that prioritize seamless experiences. These tools

enable us to rapidly create and share designs, collaborate effectively across teams, and gather actionable feedback efficiently, ensuring our designs are both visually appealing and functionally robust.

- **Communication** – We rely on Microsoft Teams® for voice, video, screen-sharing, and document-based collaboration, ensuring all project communication is centralized, transparent, and easily accessible. SharePoint® further supports efficient document sharing and collaboration, while email helps maintain a clear record of discussions.
- **Development & Deployment Tools** – We use tools like Visual Studio® / Visual Studio Code®, Github®, Jenkins®, and Docker® to streamline development and deployment. Visual Studio® / Visual Studio Code® provides an integrated environment for efficient coding and debugging, while Github® ensures version control and collaboration. Jenkins® automates build and deployment processes, supporting continuous integration and delivery. Docker simplifies application deployment by containerizing environments, ensuring consistency across different systems. Together, these tools enhance development speed, collaboration, and reliability throughout the project lifecycle.
- **QA Testing Tools** – We use tools like Selenium®, JMeter®, and Appium® to automate and optimize testing across web and mobile applications. Selenium® automates web testing, JMeter® performs load and stress testing, and Appium® ensures cross-platform mobile compatibility. These tools enhance testing efficiency, identify issues early, and improve overall reliability, leading to faster releases and higher-quality products.
- **Security Testing Tools** - We Utilize ZAP® and OWASP® based security testing in our processes to identify and mitigate vulnerabilities, ensuring robust and secure applications.

Assumptions and Responsibilities

The following assumptions will also be in effect for this engagement.

Client will provide:

- A representative for the relationship between Covalience and Client who will be the point person for all communication, issues, and scheduling requirements.
- One or more Process Owners/Project Managers/Product Owners who will be responsible for prioritizing and assigning work items, coordinating efforts, communicating and clarifying requirements, answering questions, and coordinating user acceptance testing.
- Participation in any necessary team calls to ensure efficient delivery of the work.
- Timely access to code, facilities, equipment, and systems needed to complete the work. If a VPN connection is required to access Client systems, Client will provide the appropriate VPN client, configuration, and credentials to access the systems.
- Timely access to electronic and/or physical versions of all available documentation required to complete the work.
- Client will be responsible for procuring and providing any required third-party software licenses necessary for the project. Examples could be software such as QuickBooks®, Salesforce®, or other specialized platforms integral to the project's functionality.
- Any image, art, audio, video, collateral, or other media licenses needed to implement the system and UI/UX designs desired by Client. Covalience can assist with identifying suitable media elements, but Client will be responsible for purchasing and maintaining the legal rights for their use.
- Access to licensed copies or subscriptions for any specialized software tools or systems required to complete the work.
- Timely approval of graphic designs for all system, website, and mobile application screens.
- Timely access to personnel and key stakeholders associated with or influencing the engagement.
- Timely responses to requests for information or meetings regarding the work.
- Timely testing and feedback of software delivered for User Acceptance Testing.
- A suitable testing environment for deploying and testing support and maintenance items prior to deploying them to the production (live) environment. Unless otherwise agreed in writing, Client will provide support and maintenance of the testing environment(s).
- If Covalience personnel are visiting a Client location:

- Workspace (desk, chair, phone, and internet access) for use by the Covalience personnel while working at Client locations.
- Access to printers, copiers, and scanners for use in working on the Project activities.
- Suitable accommodations near Client's location.

Covalience will provide:

- Personal computers and productivity software for Covalience personnel.
- Local development and testing environments for the development and testing of the system.
- Access to our Covalience Service Delivery Platform and other tools outlined in Tools and Communication for project communication and project management; unless, Client provides access to and use of its own similar project management, collaboration, and software development support tools.
- Status reports as reasonably requested by Client.

Travel and Expenses: Upon Client's prior written approval, Client will pay, at actual cost, all reasonable travel and reimbursable expenses required to accomplish the work detailed in this SOW.

Remote Office Work: Covalience will conduct most of the work associated with this SOW from remote office locations.

Mutual Non-Disclosure Agreement (MNDA)

The parties agree that the Mutual Non-Disclosure Confidentiality and Noncompetition Agreement (“MNDA”) previously signed between the parties with an effective date of **12/01/2025 (Process Matters - Covalience MNDA)** shall survive the execution of this SOW and will be deemed incorporated herein by this reference, including all of the confidentiality, non-disclosure and noncompete provisions therein. Covalience agrees that it will have each team member assigned to work with Client sign and agree to such provisions, and that it will make efforts reasonable under the circumstances to protect confidential and proprietary information and interests of Client which are at a minimum equivalent to the protections that Covalience uses for its own confidential and proprietary information and interests.

This Statement of Work does not replace, change, or otherwise alter any terms or conditions of any other existing Statements of Work between Covalience and Client.

Signatures

This SOW is effective for the engagement outlined in **Scope of Work**, and will last through the specified term as defined in **Timeframe and Milestones**. Any additional work outside the scope of this engagement will require a separate SOW, a signed Change Request, or a signed extension of this SOW authorized by both Client and Covalience.

The Investment section of this SOW is effective for an engagement start date **within 60-days of the date of this SOW**, as shown on the cover page.

Through their signatures below, Client and Covalience agree to the terms of this Statement of Work.

UNDERSTOOD & AGREED:

COVALIENCE, LLC

Process Matters



By: Kevin L Sandahl

By: Kyle Lasseter

Title: CEO

Title: CEO

Date: 12 / 02 / 2025

Date: 12 / 08 / 2025

PROPRIETARY and CONFIDENTIAL

Copyright © 2025 Covalience, LLC. All rights reserved.

Thank you for putting your trust in us.

We look forward to partnering with you to achieve your technology goals with a seamless engagement experience and the global talent you need.



covalience
Stronger Together

CERTIFICATE *of* SIGNATURE

REF. NUMBER
NFWIQ-RJDHX-U7BA8-ATZQS

DOCUMENT COMPLETED BY ALL PARTIES ON
08 DEC 2025 22:37:33
UTC

SIGNER

TIMESTAMP

SIGNATURE

KEVIN SANDAHL

EMAIL
KSANDAHL@COVALIENCE.COM

SENT
02 DEC 2025 13:50:43
VIEWED
02 DEC 2025 15:07:47
SIGNED
02 DEC 2025 15:07:59



IP ADDRESS
223.188.77.135

LOCATION
LUDHIANA, INDIA

RECIPIENT VERIFICATION

EMAIL VERIFIED
02 DEC 2025 15:07:47

KYLE LASSETER

EMAIL
KLASSETER@PRO-MATTERS.COM

SENT
02 DEC 2025 13:50:43
VIEWED
02 DEC 2025 16:28:50
SIGNED
08 DEC 2025 22:37:33



IP ADDRESS
98.179.68.116

LOCATION
SCOTTSDALE, UNITED STATES

RECIPIENT VERIFICATION

EMAIL VERIFIED
02 DEC 2025 16:28:50

